ENGINEERING DEPARTMENT.

MYSORE RAILWAYS.

MYSORE DIVISION (OPEN LINES).

Dated 11th September 1928.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Open Line Division, Mysore Railways, Mysore, upto 2 P.M. of the 15th October 1928, from contractors who are willing to undertake the construction of the additional accommodation for the Railway Dispensary and the Assistant Surgeon's Quarters near Mysore Railway Station.

2. Every tender should be accompanied by an earnest money of Rs. 100 which can be paid either in currency note to the Executive Engineer, Mysore Railways, Mysore, along with the tender or can be paid to the Auditor, Mysore Railways, Mysore, and the receipt thereof enclosed along with the tender. Such of the tenderers who pay the amount to the Auditor should advise him that the amount is paid on account of a tender for providing additional accommodation for the Railways Dispensary and Assistant Surgeon's Quarters near Mysore Railway Station.

(a) Tenders should be submitted in special forms which can be obtained from the Executive Engineer, Mysore Railways, Mysore on payment of Re. 1.

3. The earnest money of the unsuccessful tenderers will be returned as soon as possible after the tenders are disposed of.

4. Tenders which are not accompanied with the earnest money specified in para 2, will not be considered.

5. The successful tenderer should execute within a week from the date of notification, of acceptance of his tender, the usual Railway Schedule Agreement. Failure to comply with this condition will render the tenderer liable for forfeiture of the earnest money.

6. The name of the accepted tenderer will be posted on the Notice Board of the Executive Engineer's Office. No enquiries regarding the acceptance or rejection of a tender will be replied.

7. The final acceptance of the tender will rest with the Engineer-in-Chief, Mysore Railways, Mysore, who does not bind himself to accept the lowest or any tender and who further reserves to himself the right to reject, without assigning any reasons therefor, any or all the tenders.

8. Work should be started within a week from the date of acceptance of tender, and a uniform monthly rate of progress should be guaranteed. The work agreed on should be completed in six months from date of starting. The Schedule gives the approximate quantity of works and this quantity is not guaranteed.

9. The time limit specified in para 8 should be strictly adhered to and any violation of this will render the contractor liable to forfeit his 5 per cent deposit amount under Clause No. 10 of the Schedule Agreement, not as a penalty but as ascertained and liquidated damages recoverable accordingly.

10. Plans and specifications and other details of work to be done are available for inspection in the Executive Engineer's Office, Mysore Railways, Mysore, where intending tenderers may call and obtain required information during office hours.

11. In all matters of dispute regarding rates, measurements, quality of work, etc., and in all disputes of any kind, the decision of the Engineer-in-Chief will be final and legally binding.

Schedule.

Serial No.	Description of work	Unit	Quantity
	Providing additional accommodation for the Assistant Surgeon's Quarters at Mysore.		
1	Earthwork excavation	1,000 c.ft.	441
2	Concrete in sand mortar	100 „	252
3	Burnt brick in mortar	100 „	553
4	Do mud	100 „	1,008
5	Burnt stone slabs 6" thick roughly dressed	S.ft.	89
6	Plastering with mortar	Sqr.	29·09
7	White and color washing	„	29·09
8	Teakwood doors with panelled shutters, including all fittings as per approved design.	S.ft.	114·50
9	Teakwood windows with $\frac{3}{4}$" iron bars with battened shutters 4 leaves with lock rail in centre as per approved design.	„	72
10	Teakwood wrought and put up including wood oiling ...	C.ft.	20·24

Serial No.	Description of work	Unit	Quantity
11	Roofing with First Class Mangalore Tiles with teak reepers 2" x 1" and chunam borders complete.	Sqr.	7·11
12	Ridge tiles set in mortar	R.ft.	16
13	Teakwood eave board 9" as per approved design ...	,,	31
14	Removing and refixing old eave board at gable ends ...	,,	48
15	Flooring with 1½' Cuddapah slabs over 3 ' concrete bed including cement pointing.	Sqr.	4·54
16	Removing the existing roof and joining with new ones ...	Item	1
17	Dismantling wall and inserting door and windows ...	,,	1
18	Painting with Chocolate silicate paint	Sqr.	3·73
19	Constructing compound wall 5 feet high with ¾ foot brick in mud pannels with 1½ feet pillaster on 1 foot foundation.	R.ft.	108
20	Providing cup boards with panelled shutters	Sq.ft.	...
	Providing additional accommodation for the Railway Dispensary, Mysore.		
1	Earthwork excavation	1,000 C.ft.	188
2	Burnt brick in mortar (foundation and basement) ...	C.ft.	432
3	Do clay superstructure	,,	505
4	Do mortar, Arch work, including centering charges.	,,	44
5	Burnt stone slabs roughly dressed 6" thick	S.ft.	70
6	Plastering with mortar	Sqr.	13·61
7	White washing	,,	13·61
8	Roofing with First Class Mangalore Tiles over 2" x 1" teak reepers.	,,	4·67
9	Ridge tiles set in mortar	R.ft.	11
10	Teakwood eave board 9" plain	,,	22
11	Teakwood door with panelled shutters including all fittings as per approved design.	S ft.	57
12	Teakwood windows with glazed shutters and iron bars with all fittings as per approved design.	,,	12
13	Teakwood wide doorway with shutters, hinges, locking arrangements, fastenings, etc., complete as per approved design.	,,	50
14	Teakwood circular ventilators with iron bars and glazed shutters.	,,	7
15	Teakwood work wrought and put up including wood oiling.	C.ft.	22·14
16	Removing and refixing teakwood eave board	R.ft.	1
17	Do do window.. ...	Each	1
18	Dismantling wall and fixing new door including plastering	No.	4
19	Drilling holes in gate pillars	,,	4
20	Painting with chocolate	Sqr.	4·13
21	Teakwood trellis work with size of reepers to be given ...	S.ft.	77
22	Removing and refixing trellis work	,,	1
23	Do verandah slabs	,,	1
24	Flooring with Cuddapah slabs over 3" concrete bed including cement pointing.	Sqr.	2·09

M. RAMAIYA,
Executive Engineer.

MYSORE SPECIAL DIVISION.

Notice dated 10th September 1928.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Special Division, Mysore, up to 10th October 1928, till 2 P.M., for collection of granite metal for metalling Chamundi Hill Road, Mysore. An approximate quantities are given below. These quantities are not guaranteed. The work should be completed by the end of February 1929.